DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER : 004 CONTRACT ID : T201007101.01 COUNTIES NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT : N1
STATE/FEDERAL AID NO: T201007101 CONTRACT TIME : 89 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT (S) T201007101
BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
SET-ASIDE
VENDOR RANKING Contract was awarded on 07/12/11 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 378,498.67 121.4226% 100.0000%
1 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 311,720.20 100.0000% 82.3570%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 332,277.10 106.5947% 87.7882%
3 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 344,201.70 110.4201% 90.9387%
4 DAVID W TALLEY GENERAL CONTRACTOR, LLC, 199 AIRPORT ROAD, NEW CASTLE, DE, 19720 $ 357,901.25 114.8149% 94.5581%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 372,933.35 119.6372% 98.5296%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 415,635.05 133.3359% 109.8115%
7 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 433,786.15 139.1588% 114.6070%
8 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 453,692.55 145.5448% 119.8664%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 BRIDGE REPLACEMENT
| | |
0010 201000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00] 3450.00000 3450.00
CLEARING AND GRUBBING | | |
0020 202000 373.000 CY | 27.63593 10308.20] 15.00000 5595.00] 14.00000 5222.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 537.000 CY | 24.87918 13360.12] 15.00000 8055.00] 14.00000 7518.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 30.000 CY | 33.51273 1005.38] 25.00000 750.00| 28.00000 840.00
BORROW, TYPE B | |
0050 210000 231.000 cCY | 17.39631 4018.55] 15.00000 3465.00] 17.50000 4042.50
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 7500.00000 7500.00] 14000.00000 14000.00] 18250.00000 18250.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 250000 5.000 cCY | 47.48001 237.40] 1.00000 5.00] 14.00000 70.00
SEDIMENT REMOVAL | |
0080 251000 484.000 LF | 2.36079 1142.62| 1.30000 629.20] 2.35000 1137.40
SILT FENCE | | |
0090 263001 1.000 EACH | 970.68287 970.68| 500.00000 500.00] 300.00000 300.00
| | |

SUMP PIT, TYPE 2



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

CALL ORDER : 004 CONTRACT ID : T201007101.01
LETTING DATE : 06/14/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE
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I ( 0 ) I ( 1 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_—
0100 265500 LUMP | 26000.00000 26000.00 | 25000.00000 25000.00]|
STREAM DIVERSION | | |
0110 270000 1.000 EACH | 1103.64409 1103.64] 500.00000 500.00]|
PORTABLE SEDIMENT TANK | | |
0120 302007 213.000 CY | 44.24392 9423.95] 45.00000 9585.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 302011 67.000 TON | 32.20242 2157.56| 35.00000 2345.00]
DELAWARE NO. 3 STONE | | |
0140 401645 92.000 TON | 92.68721 8527.22] 95.00000 8740.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0150 401648 103.000 TON | 88.11562 9075.91 91.00000 9373.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0160 401663 99.000 TON | 76.14333 7538.19] 91.00000 9009.00]
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0170 602011 62.000 CY | 612.54180 37977.59] 700.00000 43400.00]|
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
0180 602506 LUMP | 70000.00000 70000.00] 60000.00000 60000.00 |
PRECAST CONCRETE CULVERT | | |
0190 604000 10690.000 LB | 1.42987 15285.31] 1.05000 11224.50]|
BAR REINFORCEMENT, EPOXY COATED | | |
0200 606002 100.000 LF | 50.00000 5000.00] 302.50000 30250.00]
METAL BRIDGE RAILING, ALUMINUM | | |
0210 608000 144.000 TON | 28.69607 4132.23] 35.00000 5040.00]
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0220 705001 903.000 SF | 5.41233 4887.33] 5.00000 4515.00]
P.C.C. SIDEWALK, 4" | | |
0230 712021 200.000 TON | 44.26054 8852.11] 35.00000 7000.00 |
RIPRAP, R-5 | | |
0240 712531 53.000 CY | 39.28168 2081.93] 30.00000 1590.00 |
CHANNEL BED FILL | | |
0250 713003 198.000 SY | 3.86268 764.81| 4.00000 792.00]|
GEOTEXTILES, RIPRAP | | |
0260 732002 552.000 SY | 11.17244 6167.19] 5.50000 3036.00]
TOPSOIL, 6" DEPTH | | |



MAINTENANCE OF TRAFFIC FOR PEDESTRIAN
ACCESS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/11/11
PAGE 004 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0270 732004 61.000 TON | 30.00000 1830.00] 20.00000 1220.00] 32.50000 1982.50
TOPSOIL (TON) | | |
0280 734013 685.000 SY | 0.81123 555.69| 0.75000 513.75]| 1.00000 685.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0290 734015 24.000 SY | 2.60872 62.61] 1.50000 36.00] 3.00000 72.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0300 735533 685.000 SY | 2.74046 1877.22] 2.50000 1712.50] 1.85000 1267.25
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0310 743004 20.000 EADY | 63.68152 1273.63 75.00000 1500.00| 75.00000 1500.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743050 20.000 HOUR | 44.52000 890.40]| 44.52000 890.40| 44.52000 890.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0330 743062 7.000 HOUR | 64.55000 451.85] 64.55000 451.85] 64.55000 451.85
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0340 748506 802.000 LF | 2.13165 1709.58] 5.00000 4010.00] 2.90000 2325.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0350 749687 4.000 EACH | 100.00000 400.00| 75.00000 300.00] 115.00000 460.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0360 758000 903.000 SY | 15.00000 13545.00] 5.00000 4515.00] 9.00000 8127.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 762001 52.000 LF | 4.83588 251.47] 1.00000 52.00] 3.00000 156.00
SAW CUTTING, HOT MIX | | |
0380 762002 12.000 LF | 11.00000 132.00]| 10.00000 120.00]| 10.00000 120.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0390 763000 LUMP | 18001.30450 18001.30] 9500.00000 9500.00| 11200.00000 11200.00
INITIAL EXPENSE | | |
0400 763501 LUMP | 50000.00000 50000.00 | 4500.00000 4500.00 | 2750.00000 2750.00
CONSTRUCTION ENGINEERING | | |
0410 763643 LUMP | 10000.00000 10000.00| 10000.00000 10000.00] 3500.00000 3500.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0420 763646 LUMP | 10000.00000 10000.00| 3000.00000 3000.00]| 2000.00000 2000.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE : 004 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
SECTION TOTALS | $ 378,498.67| $ 311,720.20]| $ 332,277.10
—————————————————————————————————————————— B et e
CONTRACT TOTALS | S 378,498.67] S 311,720.20] S 332,277.10

DBE GOALS

o
oe

oe

o
S




SUPERPAVE, BITUMINOUS CONCRETE BASE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/11/11
PAGE : 004 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DAVID W TALLEY GENERAL CONTR |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BRIDGE REPLACEMENT
| | |
0010 201000 LUMP | 8000.00000 8000.00 | 8000.00000 8000.00 | 10700.00000 10700.00
CLEARING AND GRUBBING [ [ |
0020 202000 373.000 cCY | 12.50000 4662.50] 20.00000 7460.00 | 27.10000 10108.30
EXCAVATION AND EMBANKMENT | | |
0030 207000 537.000 CY | 22.00000 11814.00] 73.00000 39201.00] 36.70000 19707.90
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 30.000 CY | 27.30000 819.00| 20.00000 600.00| 45.60000 1368.00
BORROW, TYPE B | [
0050 210000 231.000 cCY | 10.15000 2344.65] 17.00000 3927.00] 13.20000 3049.20
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 5500.00000 5500.00] 4000.00000 4000.00| 14600.00000 14600.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ |
0070 250000 5.000 CY | 100.00000 500.00]| 50.00000 250.00] 15.00000 75.00
SEDIMENT REMOVAL | |
0080 251000 484.000 LF | 2.25000 1089.00| 2.00000 968.00| 2.20000 1064.80
SILT FENCE | | |
0090 263001 1.000 EACH | 2000.00000 2000.00] 1200.00000 1200.00 1300.00000 1300.00
SUMP PIT, TYPE 2 | |
0100 265500 LUMP |  25000.00000 25000.00|  21500.00000 21500.00|  20400.00000 20400.00
STREAM DIVERSION [ |
0110 270000 1.000 EACH | 1200.00000 1200.00] 1800.00000 1800.00 1900.00000 1900.00
PORTABLE SEDIMENT TANK | [ [
0120 302007 213.000 CY | 43.40000 9244.20] 40.00000 8520.00 44.70000 9521.10
GRADED AGGREGATE BASE COURSE, TYPE B | | [
0130 302011 67.000 TON | 30.00000 2010.00] 40.00000 2680.00] 47.50000 3182.50
DELAWARE NO. 3 STONE | [ [
0140 401645 92.000 TON | 98.00000 9016.00] 130.00000 11960.00] 106.00000 9752.00
SUPERPAVE, TYPE C HOT-MIX, 160 [ [ |
GYRATIONS, PG 64-22 (CARBONATE STONE) [ [ |
0150 401648 103.000 TON | 89.75000 9244.25] 130.00000 13390.00] 98.00000 10094.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0160 401663 99.000 TON | 84.00000 8316.00| 130.00000 12870.00] 98.00000 9702.00
| | |
| | |

COURSE, 160 GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/11/11
PAGE : 004 -6
TABULATION OF BIDS

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DAVID W TALLEY GENERAL CONTR |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0170 602011 62.000 CY | 800.00000 49600.00 | 450.00000 27900.00 | 747.00000 46314.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | |
0180 602506 LUMP | 80000.00000 80000.00 | 65000.00000 65000.00 | 69300.00000 69300.00
PRECAST CONCRETE CULVERT | | |
0190 604000 10690.000 LB | 1.25000 13362.50] 1.20000 12828.00] 1.20000 12828.00
BAR REINFORCEMENT, EPOXY COATED | | |
0200 606002 100.000 LF | 280.00000 28000.00] 270.00000 27000.00] 307.00000 30700.00
METAL BRIDGE RAILING, ALUMINUM | | |
0210 608000 144.000 TON | 25.00000 3600.00] 37.00000 5328.00] 34.00000 4896.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0220 705001 903.000 SF | 4.85000 4379.55] 4.00000 3612.00] 4.90000 4424.70
P.C.C. SIDEWALK, 4" | | |
0230 712021 200.000 TON | 36.00000 7200.00 | 43.00000 8600.00 | 29.00000 5800.00
RIPRAP, R-5 | | |
0240 712531 53.000 CY | 43.50000 2305.50] 36.00000 1908.00 | 49.00000 2597.00
CHANNEL BED FILL | | |
0250 713003 198.000 SY | 3.60000 712.80] 3.00000 594.00]| 4.50000 891.00
GEOTEXTILES, RIPRAP | | |
0260 732002 552.000 SY | 6.25000 3450.00] 6.00000 3312.00] 5.00000 2760.00
TOPSOIL, 6" DEPTH | | |
0270 732004 61.000 TON | 23.00000 1403.00] 50.00000 3050.00] 39.00000 2379.00
TOPSOIL (TON) | | |
0280 734013 685.000 SY | 1.00000 685.00]| 0.50000 342.50] 2.20000 1507.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0290 734015 24.000 sSY | 5.00000 120.00]| 0.75000 18.00]| 2.20000 52.80
PERMANENT GRASS SEEDING, WET GROUND | | |
0300 735533 685.000 SY | 2.00000 1370.00 | 2.50000 1712.50] 2.20000 1507.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0310 743004 20.000 EADY | 90.00000 1800.00 | 100.00000 2000.00] 84.00000 1680.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743050 20.000 HOUR | 44.52000 890.40]| 44.52000 890.40]| 44.52000 890.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0330 743062 7.000 HOUR | 64.55000 451.85] 64.55000 451.85] 64.55000 451.85
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07
PAGE : 004 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER  : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT
SET-ASIDE
¢ 3 ) I ( 4 ¢ 5 )
|A-DEL CONSTRUCTION CO INC |DAVID W TALLEY GENERAL CONTR |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 748506 802.000 LF | 2.25000 1804.50] 11.00000 8822.00] 2.65000 2125.30
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0350 749687 4.000 EACH | 125.00000 500.00]| 250.00000 1000.00] 100.00000 400.00
INSTALLATION OR REMOVAL OF TRAFFIC [ [
SIGN(S) ON SINGLE SIGN POST | | |
0360 758000 903.000 sSY | 9.00000 8127.00]| 10.00000 9030.00]| 6.30000 5688.90
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 762001 52.000 LF | 5.00000 260.00] 2.00000 104.00] 5.30000 275.60
SAW CUTTING, HOT MIX | | |
0380 762002 12.000 LF | 10.00000 120.00] 6.00000 72.00]| 20.00000 240.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0390 763000 LUMP | 8500.00000 8500.00]| 15000.00000 15000.00] 25100.00000 25100.00
INITIAL EXPENSE | |
0400 763501 LUMP | 6800.00000 6800.00] 5000.00000 5000.00] 5300.00000 5300.00
CONSTRUCTION ENGINEERING | | |
0410 763643 LUMP | 11000.00000 11000.00] 10000.00000 10000.00] 8400.00000 8400.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0420 763646 LUMP | 7000.00000 7000.00] 6000.00000 6000.00| 9900.00000 9900.00
MAINTENANCE OF TRAFFIC FOR PEDESTRIAN [ [ [
ACCESS | | |
SECTION TOTALS | S 344,201.70] S 357,901.25] S 372,933.35
—————————————————————————————————————————— o
CONTRACT TOTALS | S 344,201.70] S 357,901.25] S 372,933.35

DBE GOALS




SUPERPAVE, BITUMINOUS CONCRETE BASE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/11/11
PAGE : 004 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER  : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DATISY CONSTRUCTION COMPANY |EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BRIDGE REPLACEMENT
| | |
0010 201000 LUMP | 7000.00000 7000.00]| 12000.00000 12000.00] 12190.00000 12190.00
CLEARING AND GRUBBING | | |
0020 202000 373.000 CY | 14.00000 5222.00] 25.00000 9325.00]| 28.40000 10593.20
EXCAVATION AND EMBANKMENT | | |
0030 207000 537.000 CY | 20.00000 10740.00] 118.00000 63366.00| 84.50000 45376.50
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 30.000 cCY | 90.00000 2700.00] 26.00000 780.00] 27.85000 835.50
BORROW, TYPE B | |
0050 210000 231.000 cCY | 22.50000 5197.50] 15.00000 3465.00] 12.00000 2772.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 10000.00000 10000.00] 3900.00000 3900.00] 9500.00000 9500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 250000 5.000 CY | 45.00000 225.00] 29.00000 145.00]| 28.50000 142.50
SEDIMENT REMOVAL | |
0080 251000 484.000 LF | 2.00000 968.00 | 1.90000 919.60| 3.85000 1863.40
SILT FENCE | | |
0090 263001 1.000 EACH | 3200.00000 3200.00] 2500.00000 2500.00] 852.00000 852.00
SUMP PIT, TYPE 2 | |
0100 265500 LUMP | 13000.00000 13000.00]| 34000.00000 34000.00] 41500.00000 41500.00
STREAM DIVERSION | |
0110 270000 1.000 EACH | 2100.00000 2100.00] 2200.00000 2200.00] 815.00000 815.00
PORTABLE SEDIMENT TANK | | |
0120 302007 213.000 CY | 44.75000 9531.75] 41.00000 8733.00] 45.60000 9712.80
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 302011 67.000 TON | 38.00000 2546.00] 60.00000 4020.00] 33.50000 2244.50
DELAWARE NO. 3 STONE | | |
0140 401645 92.000 TON | 130.00000 11960.00] 92.50000 8510.00]| 148.20000 13634.40
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0150 401648 103.000 TON | 116.00000 11948.00] 84.50000 8703.50]| 150.10000 15460.30
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0160 401663 99.000 TON | 118.50000 11731.50] 84.50000 8365.50]| 140.90000 13949.10
| | |
| | |

COURSE, 160 GYRATIONS, PG 64-22



FLAGGER, NEW CASTLE COUNTY, STATE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/11/11
PAGE : 004 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN
CALL ORDER  : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DATISY CONSTRUCTION COMPANY |EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 602011 62.000 CY | 897.00000 55614.00]| 1100.00000 68200.00| 897.00000 55614.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
0180 602506 LUMP | 97000.00000 97000.00] 73000.00000 73000.00] 72700.00000 72700.00
PRECAST CONCRETE CULVERT | | |
0190 604000 10690.000 LB | 0.95000 10155.50] 1.80000 19242.00] 1.55000 16569.50
BAR REINFORCEMENT, EPOXY COATED | | |
0200 606002 100.000 LF | 314.00000 31400.00] 288.00000 28800.00] 289.00000 28900.00
METAL BRIDGE RAILING, ALUMINUM | | |
0210 608000 144.000 TON | 31.00000 4464.00]| 47.50000 6840.00] 35.60000 5126.40
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0220 705001 903.000 SF | 5.50000 4966.50] 6.50000 5869.50] 6.40000 5779.20
P.C.C. SIDEWALK, 4" | | |
0230 712021 200.000 TON | 45.00000 9000.00] 58.50000 11700.00 | 40.20000 8040.00
RIPRAP, R-5 | | |
0240 712531 53.000 CY | 83.00000 4399.00] 29.50000 1563.50] 41.85000 2218.05
CHANNEL BED FILL | | |
0250 713003 198.000 SY | 2.50000 495.00| 2.80000 554.40| 5.00000 990.00
GEOTEXTILES, RIPRAP | | |
0260 732002 552.000 SY | 10.75000 5934.00] 5.50000 3036.00] 8.65000 4774.80
TOPSOIL, 6" DEPTH | | |
0270 732004 61.000 TON | 29.00000 1769.00] 24.50000 1494.50] 44.85000 2735.85
TOPSOIL (TON) | | |
0280 734013 685.000 SY | 0.50000 342.50] 0.36000 246.60]| 1.05000 719.25
PERMANENT GRASS SEEDING, DRY GROUND | | |
0290 734015 24.000 SY | 8.00000 192.00] 1.20000 28.80] 5.25000 126.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0300 735533 685.000 SY | 5.00000 3425.00] 2.10000 1438.50] 2.10000 1438.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0310 743004 20.000 EADY | 77.00000 1540.00] 76.00000 1520.00] 70.00000 1400.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743050 20.000 HOUR | 44.52000 890.40| 44.52000 890.40| 44.52000 890.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0330 743062 7.000 HOUR | 64.55000 451.85]| 64.55000 451.85]| 64.55000 451.85
| | |
| | |

OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

CONTRACT TITLE : BR 1-404 ON N427 CEDAR LANE, MIDDLETOWN

S

DATE : 07/11/11
PAGE : 004 -10

CALL ORDER : 004 CONTRACT ID : T201007101.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/14/11 DISTRICT ;N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |EASTERN HIGHWAY SPEC INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0340 748506 802.000 LF | 2.40000 1924.80] 2.30000 1844.60] 2.65000 2125.30
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0350 749687 4.000 EACH | 85.00000 340.00]| 89.00000 356.00]| 222.00000 888.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0360 758000 903.000 SY | 8.25000 7449.75] 1.10000 993.30]| 1.75000 1580.25
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 762001 52.000 LF | 2.25000 117.00] 5.80000 301.60] 10.00000 520.00
SAW CUTTING, HOT MIX | | |
0380 762002 12.000 LF | 10.00000 120.00]| 23.50000 282.00] 18.25000 219.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0390 763000 LUMP | 33000.00000 33000.00] 21000.00000 21000.00]| 36000.00000 36000.00
INITIAL EXPENSE | | |
0400 763501 LUMP | 8400.00000 8400.00| 1800.00000 1800.00] 8925.00000 8925.00
CONSTRUCTION ENGINEERING | | |
0410 763643 LUMP | 15600.00000 15600.00 | 9100.00000 9100.00] 9200.00000 9200.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0420 763646 LUMP | 8575.00000 8575.00] 2300.00000 2300.00]| 4320.00000 4320.00
MAINTENANCE OF TRAFFIC FOR PEDESTRIAN | | |
ACCESS | | |
SECTION TOTALS | $ 415,635.05] $ 433,786.15] $ 453,692.55
—————————————————————————————————————————— f———————————
CONTRACT TOTALS | $ 415,635.05] $ 433,786.15] $ 453,692.55

DBE GOALS




